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¢ PERM. CN THOROUGHFARE TRACK

EXIST. CN THOROUGHFARE TRACK

¢

RAILROAD TRACK, REMOVE (BY CONTRACTCR)

PERM. LEAD TRACK

EXIST. LEAD TRACK

REMOVE NO. 15 TURNOUT (BY METRA)

METRA TRACK 2 TO BE REMOVED
STA. 203+79.00 TO STA. 210+59.02
TOTAL

680 TRK. FT.
680 TRK. FT.

RAILROAD TRACK (BY METRA)

PERM. METRA TRACK 1
STA. 1710+39.61 TO 1T711+98.74

TOTAL

159 TRK. FT.
158 TRK. FT.
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¢ PERM. CN GATEWAY LEAD TRACK

EXIST. CN GATEWAY LEAD TRACK\

METRA TRACK 2
STA. 212+18.38, R.H.

= 1 EA.

TOTAL = 1 EA.

oT,
ROUTE NO.| SECTION COUNTY STHEEél‘LS SHNEOET
F.A.P. 351 {2008-001VB COOK 579 | 217

STA. TO STA

FED. ROAD DIST. NO. 7 ILLIN0151 FED. AID PROJECT

CONTRACT NO. 60EL0

¢ TEMP. CN TRACK 1

¢ TEMP. METRA TRACK 2
TO BE REMOVED (BY CONTRACTOR)

¢ EXIST. CN TRACK 4
—~¢ EXIST. CN TRACK 3

¢ EXIST. TEMP. CN TRACK 2

TEMP. METRA NO, 15 L.H. TURNOUT,
STA, 212+18.38, TEMP. METRA TRACK 2 =
STA, 1711+98.74 PERM. METRA TRACK 2

TO BE REMOVED (BY METRA)

STA. 203+79.00

MATCHLINE STA. 5044+00.00 (¢ EXIST. CN TRACK 3)
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EXIST. CN TRACK 4
EXIST. CN TRACK 3
EXIST. CN TRACK 1
EXIST. METRA TRACK 2
EXIST. METRA TRACK 1
L el

EXIST. CN TRACK 2
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Z_ ¢ EXIST./PERM. METRA TRACK 2
¢ EXIST./PERM. METRA TRACK 1

STA. 210+59.02
STA. 1710+39.61

STAGE 8

NOTES:

FOR STAGE 8 SUGGESTED TRACK CONSTRUCTION

TASKS & SEQUENCING SEE SHEET 44.

FOR AC/SCADA AND SIGNAL RELOCATION SEE

METRA UTILITIES SHEETS.

FOR SIGNAL CABLE RELOCATION SEE SIGNAL

SHEETS.
FOR LEGEND, SEE SHEET 21.
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ILLINOIS DEPARTMENT OF TRANSPORTATION
US RTE 6 FROM I-294 TO IL RTE 1
METRA & CN OVER 159TH STREET

TRACK CONSTRUCTION
PLAN OF STAGE 8 WORK (SOUTH)
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